



NAPA SANITATION DISTRICT
Sanitary Sewer Manhole Adjustment Project, Phase IV
(CIP 13702)
Quote Results

Bid Date: 06/30/2016

Engineer's Estimate: \$165,000

Bid Time: 10:00 AM

Bidder		Total Bid Amount
1	GD Nielson Construction	\$174,085.00
2	Hess Construction	\$275,500.00
3		
4		
5		
6		
7		
8		
9		
10		
11		
12		
13		
14		
15		
16		
17		
18		
19		
20		