

NAPA SANITATION DISTRICT
Sanitary Sewer Manhole Adjustment Project, Phase VIII
(CIP 13702)
Bid Results

Bid Date: 07/24/2018

Engineer's Estimate: \$250,000

Bid Time: 2:00 PM

Bidder		Total Bid Amount
1	G.D. Nielson	\$264,200.00
2	Hess Construction	\$326,450.00
3	M.P. Nexlevel	\$378,445.00
4	Atlas Peak Construction	\$488,250.00
5	Lister Construction	\$329,410.00
6	Kerrex Engineering	\$368,200.00
7		
8		
9		
10		
11		
12		
13		
14		
15		
16		
17		
18		
19		
20		